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National Grid | SCOTLAND TO ENGLAND GREEN LINK 1 PROJECT 
 

Wording for Construction Best Practice 
 
 

1. Soil: Prior to the commencement of work, the Grantee will prepare a soil management 
plan with the objective of returning the Grantor’s Property to a condition as recorded 
in the Pre-Construction Soil Survey and Pre-Entry Schedule of Condition (see 2 
below). 

 

The Grantee will appoint (at the Grantee’s sole cost and expense) a soil specialist, 
who will have experience of working in the Yorkshire region, to manage soil handling 
(“Soil Expert”) and to act for both the Grantor and Grantee. The Soil Expert will be 
jointly agreed between the Grantor and the Grantee or failing agreement to be 
appointed on the application by either party to the President of the Royal of Institution 
of Chartered Surveyors. 

 
The Soil Expert will, together with an Agricultural Liaison Officer (ALO) to be appointed 
on the Project (see Agricultural Liaison Officer - 6 below), liaise with the Grantee’s Soil 
Expert where necessary, monitor and agree soil handling throughout the works and 
have input into the reinstatement works. 

 

The Grantee will consult with the Soil Expert as to whether to continue with or 
commence the work in circumstances where long term and/or adverse weather 
conditions have led to cumulative wetting of the Grantor’s Property so as to make it 
unsuitable for the works to be carried out. 

 
Works which have been suspended or not commenced as above may be carried out 
only with consultation having taken place with the Soil Expert and the ALO. The Soil 
Expert and the ALO may suggest soil management conditions for commencing or re- 
commencing work. 

 
Any topsoil stripped from agricultural land will be stored in a bund. The subsoil will be 
stored in a separate bund to the topsoil if: 

a. required in accordance with Environment Agency Guidelines, the 
Grantee will, if requested by the Grantor, install around each relevant 
bund entrenched vertical entrapment fences (also known as silt fences); 

b. not required in accordance with Environment Agency Guidelines and 
not requested by the Grantor pursuant to (a) above, the Grantee may 
still choose (but shall not be obliged) to install around each relevant 
bund entrenched vertical entrapment fences (also known as silt fences). 

 

If requested by the Grantor and/or Occupier, each topsoil bund which has been in situ 
for more than 6 months will be seeded with a rapid-growing grass mix to minimise 
erosion. 

 
The Soil Expert will carry out an assessment to consider where water could pond on 
subsoil in the stripped working area and, where appropriate, determine means to drain 
this water away through the bund. 

 
Dewatering (if required at the discretion of the Grantee and subject to obtaining all 
necessary statutory consents) will be carried out along the Construction Swathe or, 
subject to the consent of the Grantor and/or Occupier (such consent not to be 
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unreasonably withheld or delayed), by being piped or pumped over the Grantor’s 
Property to the nearest drainage ditch. The Grantee reserves the right to undertake 
dewatering by means of discharge to new or existing drainage systems (subject to the 
adequacy of existing drainage systems which will be discussed on an individual case 
by case basis). Water from dewatering activities will pass through a silt interceptor (or 
equivalent) prior to discharging to drainage ditches or watercourses. 

 
The Grantee will undertake control of weed growth on the topsoil and subsoil bunds 
(and in the Construction Swathe) before the weeds flower. Where necessary, hand 
roguing of wild oats, weedy beet and black grass will be undertaken. The Grantee will 
take precautions not to allow weed spray to drift onto crops adjacent to the 
Construction Swathe. If the Grantee fails to take adequate steps to control weed 
growth, the Grantee shall not unreasonably withhold consent, subject to compliance 
with the Construction (Design and Management) Regulations 2015 (CDM), to the 
Grantor or the Occupier carrying out weed control at the reasonable cost of the 
Grantee. 

 

The above will be carried out to assist in informing the soil reinstatement works to be 
carried out to bring agricultural soils back to their former use and condition as recorded 
in the Pre-Entry Schedule of Condition. 

 
The Grantee will reinstate sub soil and topsoil to the same condition as evidenced by 
the Pre-Entry Schedule of Condition. If requested by the Grantor and/or the Occupier, 
the area to be reinstated will be seeded by the Grantee as soon as reasonably 
practicable following reinstatement of topsoil (taking into account the time of year) with 
a cover crop of a species mix to be agreed by the Grantor and/or Occupier (acting 
reasonably) with reference to soil type and land use. 

 
The Soil Expert will consult with the Grantor at the relevant time, on completion of cable 
laying works, regarding any deficit of organic matter or any organic matter to be 
imported. 

 
Soil testing will be undertaken by the Grantee until the earlier of either such time as 
the soil has been restored in line with the Pre-Entry Schedule of Condition or a 
maximum period of 5 years after completion of the work. 

 
If soil testing shows that after a period of 5 years following the reinstatement the 
condition of the soil is worse following completion of reinstatement work, the Grantee 
will at its option either replace any affected soil or carry out other works recommended 
by the Soil Expert to restore productivity or at its discretion pay the Grantor and/or the 
Occupier (as applicable) reasonable compensation. 

 

The Grantee will ensure that all construction debris and litter is removed from site as 
soon as reasonably practicable. 

 

2. Pre-Construction Soil Survey and Pre-Entry Schedule of Condition (to be 
adopted for post construction works): Any pre-construction detailed soil survey 
work will be undertaken by a competent person (e.g. a soil expert) in order to produce 
specific soil resource topsoil and subsoil unit plans and restoration specifications for 
areas of agricultural land within individual land holdings that will be occupied by the 
Grantee. These surveys will form the basis of the Pre-Construction Soil Survey of the 
land prior to construction works and soil stripping operations and will be used to 
monitor the progress of soil handling and restoration operations. 
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The Pre-Construction Soil Survey will include the identification of the physical 
characteristics of profiles at a standard density of 100 m intervals (with additional 
profiles examined where the 100 m grid sampling does not enable a suitable density 
of sampling in an agricultural enclosure that will otherwise be missed.). Soil pits will 
also be examined at appropriate locations to provide additional detail on soil structure 
and stoniness. The survey(s) will provide information on the following soil physical 
characteristics: 

 
i. Soil horizon depths for topsoil and subsoil horizons; 
ii. Soil textures of all horizons; 
iii. Soil colour; 

iv. Soil analysis to BS3882 identifying current soil nutrients and 
contaminants at a sampling standard density of 150m intervals 

v. Levels of compaction 
vi. Stone contents, estimated from augering, confirmed by soil pit 

excavation/and or sample analysis; 
vii. Presence and characteristics of mottling, a soil wetness 

indicator; 
viii. Presence of manganese concretions, a soil wetness indicator; 
ix. Identification of gleyed horizons; 
x. Identification of slowly permeable layers; and 
xi. Identification of impenetrable rock layers. 

 
The Pre-Entry Schedule of Condition will be undertaken, provided in written and 
photographic form and will include the following: 

i. Existing crop regimes 
ii. Position and condition of existing field boundaries 
iii. Condition of existing access arrangements 
iv. Location and type of existing private water supplies 
v. Type of agricultural use taking place; 
vi. Yield of crops 
vii. Quality of grazing land 
viii. Existing weed burden 
ix. Soil/ ground condition 
x. Weather conditions 
xi. Date of survey 
xii. Grid reference 
xiii. Photographs and drone/video footage (where practicable) 
xiv. Section drawings/plans including irrigation and drainage 

plans 
 

A copy of the Pre-Entry Schedule of Condition and the Pre-Construction Soil Survey 
will be provided to the Grantor who shall be entitled to make representations regarding 
the adequacy of the Pre-Entry Schedule of Condition and the Grantee shall give due 
and proper regard to any such representations and take reasonable steps to remedy 
any justifiable inadequacy identified, prior to entry to the landholding to commence 
cable installation works. 

 
3. Land Drains: Prior to the commencement of construction works, the Grantee will 

employ or procure the services of a suitably qualified drainage consultant who, if 
reasonably possible and practicable, will have experience of working in the Yorkshire 
region (the "Grantee’s Drainage Consultant"). 

 

The Grantee’s Drainage Consultant will carry out a survey of the existing drainage 
system of the land that will be affected by the works. The survey will identify all ordinary 
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watercourses, agricultural ditches and land drains to be intercepted by the works and 
will inform a pre-construction drainage scheme which will allow drainage to be 
maintained during construction. 

 
The ALO will coordinate any remaining drainage surveys which have not been 
undertaken pre application and will coordinate liaison between the Grantee’s Drainage 
Consultant and the Grantor/Occupier. 

 
Subject to the consultation with the Grantor and the Occupier, existing agricultural land 
drains, where encountered during construction, will be appropriately marked. The 
location of drains cut or disturbed by the construction works will be photographed, 
given a unique number and logged using GPS coordinates. The actual condition and 
characteristics (e.g. depth of installation, pipe type and diameter) of the existing 
drainage will also be recorded upon excavation. 

 
Land drainage will be installed on one or either side of the cable trenches (typically on 
one side, rather than on both sides, dependent on existing field drainage), within the 
Option Area limits working width, to intercept existing field drains and ditches in order 
to maintain the integrity of the existing field-drainage system during construction. Such 
measures will also assist in reducing the potential for wet areas to form during the 
works, thereby reducing the impact on soil structure and fertility. 

 

The Grantee’s Drainage Consultant will prepare a draft design for the required 
drainage works on the land affected by the construction works and subsequent 
restoration so that where reasonably possible, the agricultural land drainage and 
natural drainage systems are not compromised during construction and in no worse a 
condition than before the date of entry for the construction works (the "Drainage 
Scheme"). 

 
The Grantee’s Drainage Consultant will consult with and submit to the Occupier, the 
Grantor and the Grantor’s drainage consultant (if appointed and notified in writing to 
the Grantee) the draft design of the Drainage Scheme for approval (such approval not 
to be unreasonably withheld or delayed) provided that the Grantor or the Grantor’s 
drainage consultant will be required to provide feedback on the draft design of the 
Drainage Scheme within 28 days of receipt and if feedback is not provided within this 
timescale the Grantor will be deemed to have approved the draft design of the 
Drainage Scheme. 

 
The Grantee will pay the reasonable and proper fees of the Grantor’s drainage 
consultant in respect of the review, feedback and approval of the draft Drainage 
Scheme. 

 
The Grantee will as soon as reasonably practicable, taking into account the 
programme for carrying out the construction works, implement the approved Drainage 
Scheme by a suitably qualified and experienced drainage contractor. The Grantee’s 
Drainage Consultant will consult on the timing of any post construction land drainage 
works for the subsequent restoration of the land. 

 
Where it is reasonable for the reinstatement of drainage to involve works outside of 
the order limits it will be done subject to the agreement of the Grantor and Occupier. 

 

Subject to compliance with CDM Regulations, the Grantee will provide the Occupier, 
the Grantor and the Grantor's appointed drainage consultant the opportunity to inspect 
the land drainage works whilst in progress. 
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Records of existing and remedial drainage will be made available by the Grantee to 
the Grantor and any Occupier after completion of the drainage works. 

 
Subject to obtaining the approval of the Grantor (such approval not to be unreasonably 
withheld or delayed), the Grantee will be permitted, in lieu of making good damage to 
or interference with the functioning of the drainage system, to pay fair and proper 
compensation instead to the Grantor and/or the Occupier (as applicable). 

 

Any disagreement between the parties as to the design for the Drainage Scheme will 
be referred to a suitably qualified independent drainage expert, who will, if reasonably 
practicable, have at least 5 years’ experience of dealing with land drainage issues 
within the Yorkshire region (the "Drainage Expert"). The Drainage Expert will be jointly 
agreed between the Grantor and the Grantee or failing agreement to be appointed on 
the application by either party to the President of the Royal Institution of Civil 
Engineers. The Drainage Expert shall act as an expert whose decision will be final and 
binding. 

 

The reasonable and proper costs of the appointment and fees of the Drainage Expert 
will be paid by the Grantee. 

 
4. Irrigation: Details of the irrigation system on each land holding will be gathered during 

the preconstruction stage and irrigation plans will be developed to inform the 
management of agricultural land drainage during construction. The ALO will be 
responsible for consulting with the Grantor and the Occupier to obtain the relevant 
information and to be a point of contact to report concerns regarding irrigation systems 
during construction. The plans will include the following information: 

i. Location of boreholes and water supplies used by each farmer; 

ii. Irrigation or impoundment licence granted by the Environment Agency; 
and 

iii. System of irrigation applied and the location of irrigation network for 
each field. 

 

5. Water Supply: If an existing piped private water supply that serves and is located 
upon the Grantor's Property is directly interrupted on a temporary basis by the 
construction works for the installation of the Cables, then the Grantee shall (subject to 
it being requested to do so by the Grantor or the Occupier (as applicable)) and where 
it is reasonable, proportionate and reasonably practicable to do so, provide or procure 
an alternative supply to the Grantor or the Occupier (as applicable). Where it is not 
reasonable, reasonably practicable or proportionate for the Grantee to provide or 
procure an alternative water the Grantee shall reimburse the fair, reasonable and 
proper costs incurred by the Grantor or Occupier in procuring their own alternative 
water supply during the period of such interruption in accordance with the 
Compensation provisions. 

 
Where an existing piped private water supply that serves and is located upon the 
Grantor's Property is directly interrupted on permanent basis by the construction works 
for the installation of the Cables the Grantee shall either provide or procure an 
alternative permanent water supply or where it is not reasonable, proportionate and 
reasonably practicable to do so pay the Grantor or an Occupier’s (as applicable) fair, 
reasonable and proper costs incurred in procuring a permanent means of an 
alternative supply of water in accordance with the Compensation provisions. 

 
6. Agricultural Liaison Officer (ALO): The ALO will be appointed by the Grantee prior 

to the commencement of the cable installation works and will be the prime contact for 
ongoing engagement about practical matters with Grantors, Occupiers and their 
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agents before and during the construction process. There may be more than one ALO 
if required. 

 
The ALO (or their company) will be contactable within the core working hours during 
the construction phase by Grantors, Occupiers and their agents and will provide 24- 
hour team or company contact details for use in the event of emergency. 

 
Post-construction the ALO will remain appointed for at least one year in order to 
manage remediation issues. 

 

The ALO will have responsibility for liaising with Grantors, Occupiers and their agents, 
including the following examples: 

i. Coordinating remaining drainage surveys and sharing pre and post 
construction drainage schemes with Grantors or Occupiers in advance for their 
consideration; 

ii. Coordinating the provision of a detailed pre-construction condition survey 
(where necessary pre-application, accounting for surveys undertaken pre- 
application) to include a soil survey as detailed in (ii) Pre-Construction Soil 
Statement and Pre-Entry Schedule of Condition above; 

iii. Advising on risks relating to the translocation of soil diseases, where 
necessary, and ensuring appropriate protective provisions are implemented; 

iv. Arranging quarterly meetings with Grantors, Occupier or their respective agent 
representatives, where considered necessary; 

v. Undertaking pre-construction liaison with affected parties to minimise 
disruption, where possible, to existing farming regimes and timings of activities 
(which will include endeavouring to keep the Grantor informed at least 3 months 
in advance (where practicable) of the Grantee’s intention to take entry in order 
to commence the cable installation works); 

vi. Undertaking site inspections during construction to monitor working practices 
and ensure Grantors’ and Occupiers’ reasonable requirements are fulfilled; 

vii. Discussing and agreeing reinstatement measures following completion of the 
works; 

viii. Ensuring Grantors and Occupiers are consulted in respect of requirements to 
field entrances and accesses across the construction strip, in particular to 
severed land parcels. 

ix. Discussing the location, grouping, and marking of inspection chambers with the 
Grantor and Occupier. 


